IFB-GHURA-23-19

Sinajana Arts Center Concrete Sidewalks

Response to Inquiries No. 1

This Addendum and Response to Request for Information (RFI) is issued to modify the previously
issued bid documents and/or given for informational purposes and to the extent the responses
below modify the bid documents, please treat them as an amendment to the Bid. The following
responses are in response to RFIs received from potential bidders on July 27, 2023

REF: | QUESTION/ INQUIRY AS | GHURA RESPONSE:
SUBMITTED:
Questions from July 27, 2023.
1. Page 89 "Progress Design Submittal | Please disregard the Design Submittal
Schedule” - Please confirm if this is part | schedule. Construction drawings are
of the Design Submittal Schedule | available for permitting.
provided on page 92 as the terminologies | On page 87, the construction contract
are different period will change from 120 to now read
180 consecutive calendar days after
building permit is issued and signed off by
the DPW and other government agencies.
2. Page 269 Sheet A2-1 - Ceiling Plan We will follow the specs and location as
clearly indicates LIGHTING shown on sheet 1/A2.1.” Light fixtures,
FIXTURE which triggers to engage an | Lithonia model OLFCM DDB outdoor
Electrical Engineer, please confirm LED Ceiling mounted light fixture or
and provide Electrical Design Scope equal, typical of 12 locations. Connect to
existing panel DP Circuit Number 24.
See attached original Electrical drawings.

Bidders are also notified to visit GHURA website: www.ghura.org to ensure that addenda to the
bid, answers to questions, and reminders are communicated to all bidders throughout the
solicitation process.
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